**Comparative Statement**

Tender Nu: BBMP/2022-23/OW/WORK_INDENT54319
Tender Na: Improvements to Roads, Drains and Construction of Culverts at Hoodi Layout and Surrounding in ward no. 09

A S MANI ( S S ROAD DEVOLOPERS )

| SNo | Item Name | Item Code | Unit | Estimate Qua | Estimate Rate | Total Amou | Quoted Ra | Total Amount |
|---|---|---|---|---|---|---|---|---|
| 1 | Earth work E | 1 | cum | 429 | 204.6 | 87773.40 | 175.96 | 75486.84 |
| 2 | Providing ar | 2 | cum | 64.12 | 6109.4 | 391734.72 | 5254.08 | 336891.6096 |
| 3 | Providing ar | 3 | cum | 135.4 | 6893.04 | 933317.61 | 5928.01 | 802652.554 |
| 4 | Supplying, F | 4 | Tonne | 8.19 | 101387 | 830359.53 | 87192.82 | 714109.1958 |
| 5 | Providing ar | 5 | cum | 1.8 | 6468 | 11642.40 | 5562.48 | 10012.464 |
| 6 | Providing ar | 6 | sqm | 285 | 2337 | 666045.00 | 2009.82 | 572798.70 |
| 7 | Providing ar | 7 | sqm | 6 | 5418 | 32508.00 | 4659.48 | 27956.88 |
| 8 | Providing, la | 8 | cum | 236.25 | 2633.4 | 622140.75 | 2264.72 | 535040.10 |
| 9 | Providing ar | 9 | cum | 945 | 46.2 | 43659.00 | 39.73 | 37544.85 |
| 10 | Providing ar | 10 | cum | 47.25 | 10052.9 | 474999.52 | 8645.49 | 408499.4025 |
| 11 | Providing ar | 11 | sqm | 945 | 15.4 | 14553.00 | 13.24 | 12511.80 |
| 12 | Providing ar | 12 | cum | 37.8 | 11672.1 | 441205.38 | 10038.01 | 379436.778 |
| 13 | Road Markir | 13 | sqm | 42 | 525.8 | 22083.60 | 452.19 | 18991.98 |
| 14 | Loading anc | 14 | cum | 381.81 | 81.4 | 31079.334 | 70.0 | 26726.70 |
| 15 | Cost of Hau | 15 | km | 4789.42 | 12 | 57473.04 | 10.32 | 49426.8144 |

| | | | |
|---|---|---|---|
| Total Summary Amount | | 4660574.3 | 4008086.6 0.00 |
| % against Estimated Rate | | | -14.0002 |
| % against CSR | | | |
| Total Bid Amount | | | 4008086.67 (L1) |

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Status |
|---|---|---|---|---|---|---|---|---|
| Financial Bid Evaluation" | Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ce_yel-S P RANGANATH( I/C) CE YELAHANKA | 2023-02-24 18:01:24.0 | 2023-02-28 12:38:37.0 | 2023-02-28 12:39:03.0 | Approve | The tender approved by Zonal commissioner. Hence financial bid is cleared | Completed |
| Financial Bid Evaluation" | Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel -PRADEEP B N | 2023-01-12 12:33:46.0 | 2023-01-12 12:33:51.0 | 2023-02-24 18:01:24.0 | Approve | Tender invited vide Notification No.EE/BTP/BBMP/E-PMT/18/2022-23, Date: 04-11-2022. In this tender call this work 2 bidders are participated out of which 2 bidders are qualified technically and their financial bid opened. L1 bidder A S MANI ( S S ROAD DEVOLOPERS ) quoted Rs. 4008086.67 (L1) (-14.00 Below ), to the CSR & Approved by Zonal Commissioner (Scanned copies are herewith attached for your kind reference).Hence tender is forwarding for your kind approval.. | Completed |
| Financial Bid Evaluation" | Start Commercial Bid Evaluation | bbmp_ee2_yel -PRADEEP B N | 2023-01-12 12:33:46.0 | 2023-01-12 12:33:46.0 | 2023-01-12 12:33:46.0 | Submit | | Completed |
| Bid Evaluation" | Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel -PRADEEP B N | 2023-01-12 12:31:09.0 | 2023-01-12 12:33:17.0 | 2023-01-12 12:33:46.0 | Completed | | Completed |
| Technical Bid Evaluation" | Approval For Technical Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ce_yel-S P RANGANATH( I/C) CE YELAHANKA | 2023-01-10 18:24:54.0 | 2023-01-12 12:29:48.0 | 2023-01-12 12:31:08.0 | Approve | As per the recommendation of EE the technical bid is approved, financial bid may be opened | Completed |
| Technical Bid Evaluation" | Evaluate Technical Qualifications for tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel -PRADEEP B N | 2022-11-22 17:49:00.0 | 2022-12-12 12:40:12.0 | 2023-01-10 18:24:54.0 | Approve | Two bidders are participated for this work,1) A S MANI ( S S ROAD DEVOLOPERS ) ,2. K NARAYANASWAMY ( ) are fulfilled the eligible criteria of technical evaluation, hence the technical bid is forwarding for approval. | Completed |
| Technical Bid Evaluation" | Start Technical Bid Evaluation | bbmp_ee2_yel -PRADEEP B N | 2022-11-22 17:49:00.0 | 2022-11-22 17:49:00.0 | 2022-11-22 17:49:00.0 | Submit | | Completed |

| Process Name | Task Details | Assigned To | Created On | Started On | Completed On | Decision | Comments | Status |
|---|---|---|---|---|---|---|---|---|
| Bid Evaluation" | Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel-PRADEEP BN | 2022-11-22 17:48:19.0 | 2022-11-22 17:48:23.0 | 2022-11-22 17:49:00.0 | Completed | | Completed |
| Bid Evaluation" | Technical Bids Opening for BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel-PRADEEP BN | 2022-11-22 17:48:00.0 | 2022-11-22 17:48:07.0 | 2022-11-22 17:48:19.0 | Completed | | Completed |
| Bid Evaluation" | Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel-PRADEEP BN | 2022-11-19 14:10:13.0 | 2022-11-19 14:10:23.0 | 2022-11-22 17:48:00.0 | Completed | | Completed |
| Bid Evaluation" | Tender Opening for BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel-PRADEEP BN | 2022-11-18 11:00:07.0 | 2022-11-19 14:09:56.0 | 2022-11-19 14:10:13.0 | Completed | | Completed |
| Bid Evaluation" | Start Bid Evaluation | bbmp_ee2_yel-PRADEEP BN | 2022-11-18 11:00:07.0 | 2022-11-18 11:00:07.0 | 2022-11-18 11:00:07.0 | Submit | | Completed |
| Tender Schedule / Notice Inviting Tender Approval" | Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT54319 | bbmp_ee2_yel-PRADEEP BN | 2022-11-08 15:55:54.0 | 2022-11-08 16:32:45.0 | 2022-11-08 16:32:45.0 | Approved | | Completed |